



Wednesday, May 31, 2017

## Historic Courthouse HVAC RFP 2017-05



Multi-Craft Contractors			
VENDOR INFORMATION			
<b>Signed</b>	<b>Insurance</b>	<b>Security</b>	<b>Site Visit</b>
Yes	Yes	Yes	4/12/2017
<b>Warranty Rate</b>	<b>FU1-1</b>	<b>FU 1-8</b>	<b>FU1-11</b>
1 year for Parts & Labor, 7 year compressor	\$5,902.36	\$5,902.36	\$5,902.36
<b>FU3-4</b>	<b>FU3-5</b>	<b>FU3-6</b>	<b>HP1A &amp; HP1B</b>
\$5,266.90	\$5,055.09	\$5,337.14	\$34,746.85
<b>Condenser Dryer Kits</b>	<b>Acid Moisture Test</b>	<b>HP3A &amp; HP3-B Dryer Kit</b>	<b>Refrigerant Change</b>
\$3,870.88	\$1,124.94	\$5,133.01	250 lbs. @ \$18/lb.
<b>Materials</b>	<b>Labor</b>	<b>Tax</b>	<b>Total</b>
\$44,320.00	\$26,975.00	\$6,951.27	\$78,246.27
Days to Complete: 7 days for condenser units, 3 days for dryer kits, 8-12 hours for indoor coil units			